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INTERSECTION 52 
Crenshaw Boulevard/Skypark Drive-Amsler Street Improvement(s) 

 
 

Forecast Near-Term Conditions Intersection LOS Summary 

 Weekday 
AM Peak Hour 

Weekday 
Mid-Day Peak Hour 

Weekday 
PM Peak Hour 

Weekend 
Mid-Day Peak Hour 

Without Improvement(s) 20.6 – C 25.5 – C 24.4 – C 93.1 – F 
With Improvement(s) 16.5 – B 25.1 – C 24.1 – C 50.2 – D 
Note: Delay shown in seconds per vehicle; Deficient intersection operation shown in bold italics. 

 
 
Recommended Improvements: 

• Modify the eastbound Skypark Drive traffic signal phasing to include an eastbound 
right-turn overlap, which will preclude U-turn movement from northbound to 
southbound Crenshaw Boulevard. 
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Location: Intersection 52: Crenshaw Blvd/Skypark Drive-Amsler Avenue Date: 3/21/2008
Estimated by:

DESCRIPTION OF WORK QUANTITY COST
1 Mobilization 10.00% $2,000
2 Clear & Grub $10,000.00 / AC $0
3 Remove Striping $10.00 / LF $0
4 Remove Curb & Gutter $15.00 / LF $0
5 Remove Median Curb $30.00 / LF $0
6 Remove PCC Sidewalk $3.50 / SF $0
7 Remove Pavement $4.00 / SF $0
8 Remove Wall $50.00 / LF $0
9 Remove Channel $15.00 / LF $0

10 Remove/Replace Chain Link Fence $50.00 / LF $0
11 Remove/Replace Wrought Iron Fence $10.00 / LF $0
12 Remove/Replace Survey Monument $800.00 / EA $0
13 Reconstruct Metal Beam Guard Rail $70.00 / LF $0
14 Remove & Relocate Tree $3,000.00 / EA $0
15 Sawcut $1.00 / LF $0
16 Relocate Street Light $7,500.00 / EA $0
17 Relocate Traffic Signal System $300,000.00 / EA $0
18 Signal Phase Modification $10,000.00 / EA 1.0 $10,000
19 Relocate Freeway Sign (2 post) $1,000.00 / EA $0
20 Relocate Sign (1 Post) $300.00 / EA $0
21 Reconstruct Overhead Sign $50,000.00 / EA $0
22 Relocate Call Box $2,000.00 / EA $0
23 Relocate Power Pole $25,000.00 / EA $0
24 Relocate Catch Basin $9,000.00 / EA $0
25 Relocate Fire Hydrant $2,500.00 / EA $0
26 Relocate Bus Shelter $2,000.00 / EA $0
27 Relocate Bus Bench $600.00 / EA $0
28 Relocate Monument Sign $5,000.00 / EA $0
29 Relocate Utility Boxes $500.00 / EA $0
30 Relocate Main Water Valve $10,000.00 / EA $0
31 Relocate Utility Vault $3,000.00 / EA $0
32 Adjust Manhole to Grade $1,000.00 / EA $0
33 Adjust Water Meter $2,000.00 / EA $0
34 Adjust Water Valve $500.00 / EA $0
35 Adjust Minor Above Ground Utilities $500.00 / EA $0
36 Modify Driveway $5,000.00 / EA $0
37 Earthwork $40.00 / CY $0
38 Construct PCC Pavement $15.00 / SF $0
39 Construct AC Pavement $14.00 / SF $0
40 Construct AC Overlay $3.00 / SF $0
41 Construct Slurry Seal $0.25 / SF $0
42 Construct Striping & Marking $4.00 / LF $0
43 Construct AC Dike $7.00 / LF $0
44 Construct Curb & Gutter $40.00 / LF $0
45 Construct Concrete Barrier $50.00 / LF $0
46 Construct Median Curb $20.00 / LF $0
47 Construct Median Concrete $10.00 / SF $0
48 Construct Median/Parkway Landscaping $10.00 / SF $0
49 Construct PCC Sidewalk $10.00 / SF $0
50 Construct Access Ramp $5,000.00 / EA $0
51 Construct Retaining Wall $50.00 / SF $0
52 Construct Storm Drain Main $100.00 / LF $0
53 Construct RCB $1,000.00 / LF $0
54 Construct Headwall $5,000.00 / EA $0
55 Construct Concrete V-Ditch $15.00 / LF $0
56 Construct Bridge Widening $500.00 / SF $0
57 Construct Wall $70.00 / LF $0
58 Building/Structure Demolition (1-Story Bldg) $10.00 / SF $0
59 Traffic Control ($5,000 min) 8% $5,000
60 Drainage Items 10% $0
61 SWPPP Plan and Implementation 6% $0

CONSTRUCTION SUBTOTAL $17,000
Right-of-Way 100 / SF $0
Right-of-Way Management 5 / % $0
RIGHT-OF-WAY SUBTOTAL $0

TOTAL CONSTRUCTION & RIGHT-OF-WAY COST $17,000
$2,000

$10,000
Construction Engineering Costs/Administration (10% of total Construction/RW cost) ($5,000 min) $5,000
Contingency (20% of Total Construction/RW cost) ($5,000 min) $5,000
TOTAL PROJECT COSTS $39,000

($2,000 Min)

Preliminary Project Development (10% of total Construction/RW cost)
Design Engineering/Administration Costs (15% of total Construction/RW cost) ($10,000 min)

CITY OF TORRANCE CITYWIDE TRAFFIC ANALYSIS MITIGATION MEASURES
PRELIMINARY COST ESTIMATES

Mitigation:

UNIT PRICE

Modify the eastbound Skypark Drive traffic signal phasing to include an 
eastbound right-turn overlap.

D. Alvarado
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